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U-2519AA & AB Project Synopsis 
 

Stipend 
 

 A stipulated fee of $75,000 will be awarded to each short-listed Design-Build Team 

that provides a responsive, but unsuccessful, Design-Build Proposal in response to the 

Final Request for Proposals and all associated Addenda. If a contract award is not 

made, all short-listed Design-Build Teams that provide a responsive Design-Build 

Proposal shall receive the stipulated fee. In the event that the Department suspends or 

discontinues the procurement process prior to the Design-Build Proposal submittal 

date current at the time of the suspension, no stipulated fee will be paid. 

 

Project Description and Purpose 
 

 The Design-Build Project U-2519AA & AB will provide a four-lane divided facility 

on new location from I-95 in Robeson County to south of SR 1003 (Camden Road) in 

Cumberland County, a distance of approximately 6.1 miles. 

 

 The primary purpose of this project is to extend the Future I-295 - Fayetteville Outer 

Loop to improve traffic capacity deficiencies, increase mobility within the region, and 

complete the congressionally approved NHS - Strategic Highway Corridor Network 

(STRANET) route around Fayetteville, North Carolina. 

 

Planning 
 

 The U-2519 and X-0002B & C Draft Environmental Impact Statement (DEIS) was 

approved on March 17, 1999.  

 

 The U-2519 and X-0002B & C Draft Environmental Impact Statement (DEIS) 

Reevaluation was approved on February 3, 2005.  

 

 The U-2519 and X-0002B & C Final Environmental Impact Statement (FEIS) was 

approved on August 17, 2005.  

 

 The U-2519 and X-0002B & C Record of Decision (ROD) was issued on  

January 19, 2006.   

 

 The Design-Build Team shall adhere to all environmental document commitments.  A 

copy of the DEIS, DEIS Reevaluation, FEIS and ROD will be made available to the 

short-listed Design-Build Teams. 

 

 TIP Project U-2519AA & AB is following the Merger Process.  The Department has 

obtained all necessary concurrence up to, and including Concurrence Point 4A - 

Avoidance and Minimization. The Design-Build Team shall be responsible for 

completing the Merger Process.  
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Public Information 
 

 During the project’s construction, the Design-Build Team shall coordinate with the 

Division 6 Office, the Construction Unit, the Communications Office, and the Public 

Involvement Group to inform the public of lane closures, construction progress, etc. 

  

Roadway  
 

 The Design-Build Team shall design and construct a four-lane divided facility with a 

70-foot median from I-95 in Robeson County to south of SR 1003 (Camden Road) in 

Cumberland County. The Future I-295 - Fayetteville Outer Loop shall be designed 

and constructed to meet a 70 mph design speed for a freeway designed to interstate 

standards. 

 

 The Design-Build Team shall design and construct new interchanges at I-95,  

SR 1118 (Parkton Road) and SR 1116 (Old Plank Road Realignment).   
 

 The Design-Build Team may develop the Design Noise Report. The Design-Build 

Team and NCDOT responsibilities for the Design Noise Report will be outlined in 

the Request for Proposals. 

 

Structures  
 

 The Design-Build Team shall design and construct all structures necessary to 

complete the project, including but not limited to bridges  at the following locations: 

 

 At I-95 and Future I-295 - Fayetteville Outer Loop 

 At I-95 and SR 1718 (Green Springs Road)  

 At US 301 and Future I-295 - Fayetteville Outer Loop 

 At SR 1118 (Parkton Road) and Future I-295 - Fayetteville Outer Loop 

 On Future I-295 - Fayetteville Outer Loop over CSX Railroad and SR 1117 

(Brisson Road) 

 At SR 1116 (Old Plank Road Realignment) and Future I-295 - Fayetteville Outer 

Loop 

 On SR 1116 (Old Plank Road Realignment) over wetland system  

 At existing SR 1116 (Old Plank Road) and Future I-295 - Fayetteville Outer Loop 

 On Future I-295 - Fayetteville Outer Loop over Rockfish Creek 

 At SR 1113 (Waldo’s Beach Road) and Future I-295 - Fayetteville Outer Loop 
 

 The Design-Build Team shall design and construct all reinforced concrete box 

culverts, including but not limited to extending / replacing existing reinforced 

concrete box culverts impacted by the project’s design and / or construction. 

 

 The Design-Build Team shall design and construct all required sound barrier walls 

and retaining walls. 
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Railroad Coordination 
 

 The Design-Build Team shall coordinate all railroad design and construction details 

on CSX Railroad right of way and obtain an executed agreement(s) with the Railroad.  

 

Hydraulics  
 

 The Design-Build Team shall design and construct all storm drainage. 

 

 The Design-Build Team shall obtain FEMA compliance for the regulated stream 

crossings. 

 

 The Design-Build Team shall be responsible for all Bridge Survey Reports and 

Culvert Survey Reports.  

 

 The Design-Build Team shall develop a Stormwater Management Plan. 

 

Geotechnical  
 

 Roadway and structure subsurface investigations will be provided to the short-listed 

Design-Build Teams. The Design-Build Team shall be responsible for all 

recommendations, as well as supplemental roadway and structural investigations. 

 

 The Design-Build Team shall design and construct all foundations, embankments, 

slopes, retaining walls and temporary structures. 

 

GeoEnvironmental  
 

 There are no geoenvironmental sites of concern within the current project limits. It is 

anticipated that the Hope Mills Landfill (NCD980502983) located at the western end of 

Mission Hill Road near Hope Mills will not be impacted. 
 

 The Design-Build Team and NCDOT responsibilities for geoenvironmental 

remediation will be outlined in the Request for Proposals. 

 

Environmental  
 

 The Design-Build Team shall prepare all documents necessary for the Department to 

obtain the environmental permits for this project.  The anticipated required permits 

include a US Army Corps of Engineers Section 404 Individual Permit and a  

NC Department of Environmental Quality (DEQ), Division of Water Resources 

(DWR) Section 401 Water Quality Certification. 

 

 The Design-Build Team shall complete the Merger Process, including but not limited 

to obtaining Concurrence Point 4B and Concurrence Point 4C. 

 



 

 

Page 4 of 5 

Erosion Control  
 

 The Design-Build Team shall be responsible for all erosion control designs and 

implementation.   

 

Transportation Management  
 

 The Design-Build Team shall develop and implement the Transportation 

Management Plans.  A list of parameters, such as lane closures, time restrictions and 

general guidelines will be provided in the Request for Proposals. 

 

Pavement Markings  
 

 The Design-Build Team shall develop Pavement Marking Plans and install all 

required temporary and permanent pavement markings and markers. 

 

Pavement Design  
 

 Asphalt mainline and -Y- Line pavement designs will be provided in the Request for 

Proposals.  

 

 The Design-Build Team shall design all temporary pavements and evaluate existing 

shoulders and roadways regarding their suitability for carrying traffic during 

construction, if necessary. 

 

Signing  
 

 The Design-Build Team shall design, fabricate and install all roadway signs. 

 

Location and Surveys  
 

 Electronic surveys will be provided to the short-listed teams. The Design-Build Team 

shall be responsible for supplemental surveys.   

 

 Known existing utilities have been located and will be included with the survey data 

provided to the short-listed teams. The Design-Build Team shall be responsible for all 

supplemental SUE work. 

 

 The Design-Build Team shall be responsible for all structure surveys. 

 

Utility Construction  
 

  For all water and sewer facilities in conflict with the project, the Design-Build Team 

shall design and construct the required relocations. 
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Utility Rights of Way, Conflicts and / or Construction  
 

  The Design-Build Team shall be responsible for all utility conflicts / relocations and 

utility construction plans. Coordination shall include, but not be limited to, 

preparations and / or obtaining all necessary utility agreements. 

 

 The Design-Build Team shall coordinate the construction / relocation of private 

utilities with the appropriate owners. 

 

Right of Way  
 

 The Department has begun the right of way acquisition process. The Design-Build 

Team shall acquire all right of way, control of access, and easements not finalized 

upon Award of the contract.  

 

 The Design-Build Team shall acquire all additional right of way, control of access, 

and / or easements required by the proposed design and / or construction methods for 

those parcels that the Department has completed the right of way acquisition process. 

 

Construction Engineering Inspection (CEI) Scope of Work 
 

 The Department will be responsible for CEI work. 

 


